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Executive Summary

Branchway Development, LC (“Offeror”) is pleased to submit the following response to the
Powhatan County Eastern Convenience Center — Commercial Property Development Request
for Proposal (“RFP”). Following is a high-level overview of Offeror’s proposed development

plan to provide the greatest public benefit Powhatan County.

Offeror Proposes the following:

1. In-kind exchange of the County Parcel fronting Rt 60 (GPIN 6791-02-0020, 19.76 acres)
for a portion of the Urbine Family, LLC Vacant Parcel (GPIN 6791-11-2992, approx. 20.35
acres) The Convenience Center will be constructed on the Urbine Vacant Parcel which
frees the County Parcel fronting Rt. 60 for future commercial development.

2. Construct Convenience Center, a proposed regional BMP and section of Carter Gallier
Boulevard on GPIN 2992. Construct a section of Carter Gallier Boulevard on GPIN 6791-
02-0020 (currently owned by Powhatan County). Construct a section of Carter Gallier
Boulevard on GPINS 6791-32-1401, 0084, 7018, 5688, 3204 (currently owned by Luck
Stone). Construct new public access road from Rt 60 to Carter Gallier Boulevard on a
section of GPIN 6791-11-2992. Completion of Carter Gallier Boulevard to include state

acceptance on GPIN 6781-92-4228 (currently owner by South Creek Properties).
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3. The roads and convenience center layouts provided within are preliminary and are subject to
change based on County desires. The work contained within can be completed in full or in part,

based on County desires.
The total project cost as proposed is estimated to be approximately $5,950,000 and the

estimated development and construction period will be approximately 2 years.

Offeror will be responsible for facilitating County and Urbine exchange: design, governmental
approvals and permits; construction; and, if requested, to secure an interim funding source to
fund project expenses. County will be responsible for transaction and legal work and costs
associated with exchange: any rezoning; cooperation and support throughout development and
construction process; equipping and operation of Convenience Center, and procurement of

public project funding.

Significant project planning and coordination will be needed for this Project. Should County
select and award Project to Offeror, then Offeror is prepared to immediately engage in a timely

planning and implementation process with the County.

New Convenience Center will reduce the burden on existing convenience center and increase
level of service to Powhatan residents especially in the eastern part of Powhatan County that
will see the most growth in the coming years. Carter Gallier extension from S Creek One stub to

Luck Stone Road will decrease traffic on Route 60, minimize entrances onto and off of route 60,
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and create future development sites along extension for light manufacturing, warehouse and
commercial uses. This project also promotes work force retention and enables job creation for
public and private employees. The project and future development will to future incremental

tax revenue.
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Part A. Qualifications and Experience

1. Identify the legal structure or type of private entity making the proposal. Identify the
organizational structure for the project, the management approach and how each partner
and major subcontractor ($1 million or more) in the structure fits into the overall team. All
members of the operator/offeror's team, including major subcontractors known to the
proposer, must be identified at the time a proposal is submitted for the conceptual stage.
Identified team members, including major subcontractors (over $1 million), may not be
substituted, or replaced once a project is approved and am Interim or Comprehensive
agreement entered into, without the written approval of the County. Include the status of

the Virginia license of each partner, proposer, contractor, and major subcontractor.

Response:

a. Offeror. Branchway Development, LC
2150 Carter Gallier Blvd, Suite C
Powhatan, VA 23139

b. Organization for Project. Branchway Development will be the primary point of contact
and will then coordinate directly with the Engineer, Architect and Prime Subcontractor.
Prime Subcontractor (Benchmark Construction, LC) will then coordinate with Sub-sub

contractors and Material Suppliers.

c. Management Approach. Branchway Development, LC has full project accountability, will
provide leadership and direction to Branchway project team, and will be responsible for

project and financial management. Contracts will be used to document design and
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subcontract team scope, fee, schedule and respective project management

requirements.

d. Members of Offeror Team. Don Balzer, Scott O’Connell, Todd Chalmers and Mark

Chilcott

2. Describe the experience of the private entity making the proposal and the key principals
involved in the proposed project including experience with projects of comparable size and
complexity, including prior experience bringing similar projects to completion on budget and
in compliance with design, land use, service, and other standards. Describe the length of time
in business, business experience, public sector experience and other engagements of the
private entity. Describe the past safety performance record and current safety capabilities of
the private entity. Describe the past technical performance history on recent projects of
comparable size and complexity, including disclosure of any legal claims by or against the
private entity. Include the identity of any private entity that will provide design, construction
and completion guarantees and warranties and a description of such guarantees and

warranties.

Response:

a. Offeror Principal. Donald J Balzer Jr, Scott O'Connell, and Todd Chalmers

b. Offeror Experience. See Exhibit 1

c. Length of time in business. The management team collectively has over 100 years of

public/private business experience.

d. Design Team. Balzer & Associates, Inc and Matt Shrader, Architect, LC.
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e. Completion Guarantees and Warranties: Design team will have liability insurance and

subcontractor team will have insurance, bonding and provide 1-year warranty.

3. For each private entity or major subcontractor ($1 million or more) that will be utilized in the
project, provide a statement listing all the private entity's prior projects and clients for the
past five years and contact information for same (names/addresses/telephone numbers). If
a private entity has worked on more than ten (10) projects during this period, it may limit its
prior project list to ten (10) but shall first include all projects similar in scope and size to the
proposed project and, second, it shall include as many of its most recent projects as possible.
Each private entity or major subcontractor shall be required to submit all performance
evaluation reports or other documents which are in its possession evaluating the private
entity's performance during the preceding three years in terms of cost, quality, schedule
maintenance, safety, and other matters relevant to the successful project development,

operation, and completion.

Response:
a. Subcontractor Prior Projects & References (limit 10 projects). Benchmark Construction, LC will
be Branchway’s prime construction subcontractor. Scott O’Connell is Benchmark’s President and

a member of Offerors Team. Please see Exhibit 2 for Benchmark’s Prior Project and References.

4. Provide the names, addresses, and telephone numbers of persons within the private entity

who may be contacted for further information.

Response: Primary contacts are as follows:
a. Don Balzer

b. Scott O’connell

2150 Carter Gallier Blvd, Suite C
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Powhatan, VA 23139
(804)897-0143

Provide a current or most recently audited financial statement of the private entity and

each partner with an equity interest of ten percent or greater.

Response: Will be submitted under separate cover letter after Offeror is selected for

further consideration.

Identify any persons known to the proposer who would be obligated to disqualify themselves
from participation in any transaction arising from or in connection to the project pursuant to
the Virginia State and Local Government Conflict of Interests Act, Chapter 31 (§ 2.2-3100 et

seq.) of Title 2.2.

Response: None

Identify the proposed plan for obtaining sufficient numbers of qualified workers in all trades

or crafts required for the project.

Response: Core subcontractor team is affiliated with Branchway Development and
currently has sufficient qualified workers to complete work. All non-affiliated subcontractor
team members will be vetted via proposal process which will include demonstrating

sufficient qualified workers.

For each private entity or major subcontractor that will perform construction or design

activities, provide the following information:

(1) A sworn certification by an authorized representative of the private entity attesting to the
fact that the private entity is not currently debarred or suspended by any federal, state,

or local government entity.
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Response: Sworn Certification provided as Exhibit 3.

(2) A completed qualification statement that reviews all relevant information regarding
technical qualifications and capabilities, private entity resources and business integrity of
the private entity, including but not limited to, bonding capacities, insurance coverage
and private entity equipment. This statement shall also include a mandatory disclosure

by the private entity for the past five years any of the following conduct:

(a) bankruptcy filings

(b) liquidated damages

(c) fines, assessments, or penalties

(d) judgments or awards in contract disputes

(e) contract defaults, contract terminations

(f) license revocations, suspensions, other disciplinary actions

(g) prior debarments or suspensions by a governmental entity

(h) denials of prequalification, findings of non-responsibility

(i) safety past performance data, including fatality incidents, "Experience Modification
Rating," "Total Recordable Injury Rate" and "Total Lost Workday Incidence Rate"

(j) violations of any federal, state, or local criminal or civil law

(k) criminal indictments or investigations

(1) claims filed by or against the firm

Response: Private Entity Disclosure attached as Exhibit 4.

9. Worker Safety Programs: Describe worker safety training programs, job-site safety programs,

accident prevention programs, written safety, and health plans, including incident

investigation and reporting procedures.
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Response: Attached as Exhibit 5 is an excerpt from Benchmark’s employee handbook
regarding safety protocols. All entities working on this project will adhere to these safety
protocols. Also attached as Exhibit 5-1 is a letter from McGriff, Benchmark’s insurance

company, affirming Benchmark’s safety record.

Part B. Project Characteristics

1. Provide a description of the proposed project, including the conceptual design, in sufficient
detail so that type and intent of the project, its location, and the communities that may be

affected are clearly identified.

Response:
a. Project Description: The Proposed Project will be broken into the following Tasks:
e Task 1. Document and record Urbine property exchange, see Exhibit 8, and Luck
Stone ROW acquisition and South Creek ROW acquisition.
e Taskll. Rezone parcels 6791-11-2992, 6791-01-8452, 6791-01-6673 and 6791-
11-9672 within the Project Area. See depiction on Exhibit 6.
e Task Ill. Design and construction drawings for Phase Ill work, governmental
approvals and permits, hard bid, subcontract team contracts and pre-con.
e Task IV. Construction of Carter Gallier Boulevard from S Creek One stub to Luck
Stone Road, construction of north/south road running along west line of Yard
Works from Carter Gallier to US-60 and construction of Convenience Center.

Note, Task IV construction work can be phased, if needed.

b. Conceptual Design: See Exhibit 6.

10
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Identify and describe any work to be performed by the County.

Response: County’s work will generally include the following:

a. Responsible for rezoning property within the Project Area.

b. Responsible for legal and transaction work associated with Urbine property exchange as

shown in Exhibit 8 (land and right of way), Luck Stone right of way, and easements, and

South Creek right of way. Offeror will assist as needed.
c. Purchase and installation of convenience center equipment and operations of
convenience center.

d. Procure public financing for Project.

Include a list of all federal, state, and local permits and approvals required for the project

and a schedule for obtaining such permits and approvals.

Response: Permits required, but not limited to, the following:
DEQ and USACOE Wetland Permit
DEQ VPDES Permit
Powhatan County Land Disturbance Permit
VDOT Land Use Permit
Design and approvals will occur during Phase Il and the estimated time needed to
procure all approvals and permits is 6-9 months. A more detailed schedule will be

provided after Offeror is selected.




BRANCHWAY

DEVELOPMENT

4. Identify any anticipated adverse social, economic, and environmental impacts of the
project. Specify the strategies or actions to mitigate known or anticipated impacts of the

project. Indicate if any environmental or archaeological assessment has been completed.

Response:
a. Adverse Social, Economic and Environmental Impacts: NA

b. Wetlands & Creek Crossing. TBD

5. ldentify the projected positive social, economic, and environmental impacts of the project.

Response. New Convenience Center will reduce the burden on existing convenience center and
increase level of service to Powhatan residents especially in the eastern part of Powhatan
County that will see the most growth in the coming years. Carter Gallier extension from S Creek
One stub to Luck Stone Road will decrease traffic on Route 60, minimize entrances onto and off
of route 60, and create future development sites along extension for light manufacturing,
warehouse and commercial uses. This project also promotes work force retention and enables
job creation for public and private employees. The project and future development will to

future incremental tax revenue.

6. Identify the proposed schedule for the work on the project, including sufficient time for the

County to review, and the estimated time for completion.

Response. Further discussion is needed to prepare a definitive schedule that embodies the

County’s desired scope of work and priority. General time frames for the project will be 12-

12
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months for design, governmental approvals and permitting and 12-months for construction.
The timeframes will largely be influenced by governmental responsiveness during approval

and permitting process.

Identify contingency plans for addressing public needs in the event that all or some of the

project is not completed according to projected schedule.

Response: Publicis currently utilizing existing convenience center located at 2407 Mitchell

Road; thus, there will be no immediate impact to public.

Propose allocation of risk and liability for work completed beyond the Comprehensive

Agreement's completion date, and assurances for timely completion of the project.

Response: Offeror to assume normal design and construction liability for Phase II-1V until
substantial completion of work and turnover to Powhatan County and Virginia Dept of

Transportation.

State assumptions related to ownership, legal liability, law enforcement and operation of

the project and the existence of any restrictions on the County's use of the project.
Response. Powhatan County will own the Carter Gallier Road and Route 60 access road
right of way, with maintenance turned over to VDOT. Powhatan County and will own,

operate, and maintain all improvements including the Convenience Center.

Provide information relative to phased or partial openings of the proposed project prior to

completion of the entire work, if applicable.

13
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Response. After selection of Offeror, a phased and partial opening plan will be developed

with the County.

Part C. Project Financing

1. Provide a preliminary estimate and estimating methodology of the cost of the work by phase,

segment, or both.

Response:
Engineering, Approvals & Permits 156,250.00
Fees & Wetland Impact 206,250.00
Power 125,000.00

Construction 5,462,500.00

5,950,000.00

v |nm n un n

Total Project Cost:

2. Submit a plan for the development, financing and operation of the project showing the
anticipated schedule on which funds will be required. Describe the anticipated costs of and
proposed sources and uses for such funds, including any anticipated debt service costs. The
operational plan shall include appropriate staffing levels and associated costs. Include any

supporting due diligence studies, analyses, or reports.

Response:

a. See Exhibit 7 for Sources & Use

b. Financing method will be determined after Offeror is selected for further consideration.
Offeror has the ability to procure bank financing to advance funds for project expenses.
If this is selected funding strategy, then project expenses advanced by Offeror will be
reimbursed during project via periodic draw disbursements or lumpsum payment at
conclusion of project. Attached is a letter from Village Bank (Exhibit 7) in support of

Offeror and the project.

14
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Include a list and discussion of assumptions underlying all major elements of the plan.
Assumptions should include all significant fees associated with financing given the
recommended financing approach. In addition, complete disclosure of interest rate
assumptions should be included. Any ongoing operational fees, if applicable, should also be

disclosed, as well as any assumptions with regard to increases in such fees.

Response:

a. Financing Assumptions and Fees. If Offeror is requested to procure bank financing to
advance funds for project expenses, then bank interest, fees and costs will be added to
project budget.

b. Interest Rate Disclosure. Interest rate TBD.

Identify the proposed risk factors and methods for dealing with these factors.

Response. NA

Identify any local, state, or federal resources that the proposer contemplates requesting for
the project. Describe the total commitment, if any, expected from governmental sources and
the timing of any anticipated commitment, both onetime and on-going. Such disclosure

should include any direct or indirect guarantees or pledges of the County's credit or revenue.

Response. Powhatan County will determine what governmental sources will be used and/or
procured to fund this Project. Offeror proposes that the County owned frontage parcel (GPIN
6791-02-0020) be used as an in-kind exchange for Urbine property for proposed Convenience

Center and Urbine right of way.

Identify the amounts and the terms and conditions for any revenue sources.

Response: NA

15
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Identify any aspect of the project that could disqualify the project from obtaining tax-exempt

financing.

Response: Unknown

Part D. Project Benefit and Compatibility

1.

Identify community benefits, including the economic impact the project will have on the
Commonwealth and the County in terms of amount of tax revenue to be generated for the
Commonwealth and the County, the number of jobs generated for Virginia residents and level
of pay and fringe benefits of such jobs, the training opportunities for apprenticeships and
other training programs generated by the project, and the number and value of subcontracts

generated for Virginia subcontractors.

Response: New Convenience Center will reduce the burden on existing convenience center
and increase level of service to Powhatan residents especially in the eastern part of Powhatan
County that will see the most growth in the coming years. Carter Gallier extension from S
Creek One stub to Luck Stone Road will decrease traffic on Route 60, minimize entrances onto
and off of route 60, and create future development sites along extension for light
manufacturing, warehouse and commercial uses. This project also promotes work force
retention and enables job creation for public and private employees. The project and future

development will to future incremental tax revenue.

Identify any anticipated public support or opposition, as well as any anticipated government

support or opposition, for the project.

Response. No public opposition is expected.

16
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3. Explain the strategy and plan that will be carried out to involve and inform the general public,
business community, local governments, and governmental agencies in areas affected by the

project.

Response. County will be responsible for all general public communication. Offeror will work

directly with property owners within project limits.

4. Describe the compatibility of the project with local, regional, and state economic

development efforts.

Response. Project creates opportunity to expand business park and add Tier 3-5 land for new

industrial commercial businesses.

5. Describe the compatibility with the County's comprehensive plan, infrastructure

development plans, and capital improvements plan.

Response: Proposed Project is compatible with County’s comprehensive plan, infrastructure

development plans, and capital improvements plan.

17
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EXHIBIT 3
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BRANCHWAY

DEVELOPMENT

20




EXHIBIT 4
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EXHIBIT 5
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EXHIBIT 6
Conceptual Project Design
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